



ADDENDUM No. 1

Invitation to Quote CS-16-05 Canoe Valley Recreation Centre Universal Access Doors Project

The addendum is being issued prior to the closing of the Quote to provide further information, make changes to, or to clarify the Contract Documents and is to be read, interpreted and coordinated with all other parts of the Contract Documents. In the case of a conflict with the balance of the documents, this Addendum shall govern. **Bidders shall acknowledge receipt of this Addendum on the Quote Form and shall attach a signed copy of this addendum to their Quote.** This addendum shall form part of the Contract Documents.

1. Change to SCOPE OF WORK – Item 2.3 (page 14):

“Focus on works to be done on the weekends is preferable when the facility is closed to the public.”

Shall be changed to read:

“Focus on works will be conducted during the summer season, work throughout the week is allowable.”

The following to be added:

- The installation requires 16 gauge doors.
- Power will be sourced from the electrical panel in the utility closet to the left of the front entrance doors.
- All door frames are to be replaced.
- New panic hardware is to be installed on all pairs.
- Where door sizes within a frame are dissimilar, the larger door will be located on the right hand side when entering the building.



2. Closing date:

Closing date of Wednesday, June 08, 2016, 2016 at 2:00 p.m.

Shall be changed to read:

Closing date of Friday, June 10, 2016 at 2:00 p.m.

3. Duration of Contract – (Page 21):

“The project is to commence upon award of the Contract in the summer of 2016 with the completion of final product no later than July 31, 2016.”

Shall be changed to read:

“The project is to commence upon award of the Contract in the summer of 2016 with the completion of final product no later than September 1, 2016.”

All inquiries related to this Invitation to Quote must be directed to:

Lyle Lewis, Facilities Manager
Phone: 250-569-3360
Fax: 250-569-3337
Email: llewis@rdffg.bc.ca